BRUHAT BENGALURU MAHANAGARA PALIKE

TENDER DOCUMENT – KW3
(Works costing less than Rs. 100 lakhs)

Name of Work: - Providing Ramp and Concrete Flooring to Aggregates Storage Shed, Repair to Batch Mix Plant and Sheeting to Boundary Wall at BBMP Batch Mix Plant

Office of the Executive Engineer,
Road Infrastructure – TEC-1 Division,
BBMP Head Office, #09, Annex-3 Building,
Ground Floor, N.R.Square, Bengaluru-560002

Bruhat Bangalore Mahanagara Palike

Office of the Executive Engineer, Road Infrastructure – TEC-1 Division, #09, Ground Floor, Annex-3 Building, N.R.Square, Bengaluru - 560002

TENDERS FOR THE WORK OF

Providing Ramp and Concrete Flooring to Aggregates Storage Shed, Repair to Batch Mix Plant and Sheeting to Boundary Wall at BBMP Batch Mix Plant

TENDER REFERENCE	:	EE/RI-TEC/TEND/ 01 /2025-26 Dt: 21.08.2025
DOWNLOADING OF TENDER DOCUMENT	:	29.08.2025 onwards
LAST DATE FOR SUBMISSION OF PRE-BID QUERIES	:	02.09.2025 upto 15:00 hrs
PRE BID MEETING WILL BE HELDON	:	02.09.2025 at 16:30 hours in the office of the Chief Engineer, Road Infrastructure, BBMP Head Office.
LAST DATE AND TIME FOR SUBMISSION OF TENDERS	:	09.09.2025 at 16:00 hours
DATE OF OPENING OF TECHNICALBID	:	10.09.2025 at 16:30 hours
PLACE OF OPENING OF TECHNICAL BID	:	Office of the Executive Engineer RI– Traffic Engineering Cell-1
PLACE OF OPENING OF FINANCIALBID	:	Office of the Executive Engineer RI– Traffic Engineering Cell-1
TIME AND DATE OF OPENING OF FINANCIAL BID	:	Will Intimated to Tenderers
ADDRESS FOR COMMUNICATION	:	Office of the Executive Engineer Road Infrastructure - Traffic Engineering Cell-1, N.R.Square, Bengaluru – 560 002 Mob: 9972635905 Email:eeritec2023@gmail.com

Contents

Section	Description	
1	INVITATION FOR TENDERS (IFT)	[4]
2	INSTRUCTIONS TO TENDERERS (ITT)	[6]
3.	QUALIFICATION INFORMATION	[15]
4.	FORM OF TENDER, LETTER OF ACCEPTANCE, NOTICE TO PROCEED WITH THE WORK AND AGREEMENT FORM	[18]
5.	CONDITIONS OF CONTRACT (CC)	[22]
6.	CONTRACT DATA	[34]
7	SPECIFICATIONS	[35]
8	DRAWINGS	[36]
9.	BILL OF QUANTITIES	[37]
10.	FORMAT OF BANK GUARANTEE FOR SECURITY DEPOSIT	[40]

SECTION 1: INVITATION FOR TENDERS (IFT)

BRUHAT BENGALURU MAHANAGARA PALIKE

No: EE/RI/TEC-1/TEND/01/2025-26

Office of Executive Engineer
Road Infrastructure, TEC-1 Division,
N.R. Square, Bengaluru – 560002
Dated: 21.08.2025

INVITATION FOR TENDER (IFT)

(Short Term Tender Notification)

(Through **GOK KPP Portal** only) **Two Cover System**

1. The Executive Engineer, Road Infrastructure (TEC-1 Division) invites tenders on behalf of the Chief Commissioner, BBMP, Bengaluru from eligible tenderers, for the construction of work detailed in the table below. The tenderers may submit tender for work given in the table through KPP portal of the Government of Karnataka (viz. https://kppp.karnataka.gov.in). The Tenderers are advised to note the minimum qualification criteria specified in Clause 3 of the Instructions to Tenderers to qualify for award of the contract.
2. Tender documents may be downloaded from the KPP portal of the Government of Karnataka from 29.08.2025.
3. Tenders must be accompanied by Earnest Money Deposit specified for the work in the table below. Earnest money deposit will have to be in any one of the forms as specified in the Tender document and shall have to be valid for 180 days beyond the validity of the tender.
4. Tenders must be submitted online through KPP portal on or before 16.00 hours on 02.09.2025 and the opening of tenders will be as per the KPP portal guidelines.
5. Other details can be seen in the tender documents.
6. GST shall be paid separately.

Sl No.	Name of the Work	Appx. Amount put to tender (Rs. in Lakhs)	EMD (Rs in Lakhs)	Period of Completion
1	Filling of Potholes using Jet Patcher	210.00	3.25 lakhs (Rs. one lakh through e-payment & remaining as specified in bid document)	05 months (including monsoon)
2	Providing Ramp and concrete flooring to aggregate storage shed, repair to batch mix plant and sheeting to boundary wall at BBMP Batch Mix Plant	52.00	1.05 Lakhs	03 months

Calendar of Events:

- Last Date for Tender queries: 02.09.2025 up to 3.00 pm.
- Pre bid Meeting on 02.09.2025 at 4.30 pm @ Office of the Chief Engineer, 4th Floor, Annex-3 Building, N.R. Square, BBMP, Bangalore 560002.
- Last Date for Receipt of Tender is 09.09.2025 up to 4.00 pm.
- Date of opening of technical Bid is 10.09.2025 after 4.30 pm.

- Date of opening of financial Bid - Will be intimated to the Qualifie d Tenderers.

NOTE:

1. Aspiring Bidders/Contractors who have not registered in KPPP should register before participating through the website https://kppp.karnataka.gov.in
2. Before submission of online bids, bidders must ensure that scanned copies of all the necessary documents have been attached with bid.
3. All the required information required for Bids must be filled and submitted through online.
4. Bidders may obtain further information at the Office of Executive Engineer (TEC-1), Bruhat Bangalore Mahanagara Palike, N.R. Square, Bangalore – 560002 on all working days between working hours.
5. For details, registration and e-payment visit GOK KPPP website https://kppp.karnataka.gov.in or contact KPPP Helpdesk at 080 – 2237101, 22340060, 22340948
6. Corrigendum / Modifications / Corrections, if any, will be published in the KPP Portal only.
7. BBMP reserves the right to reject all or any of the Bidders or Bids without assigning any reason whatsoever.

Sd/-
Executive Engineer
RI- Traffic Engineering Cell
Bruhat Bengaluru Mahanagara Palike

Copy Submitted to the:

1. Personnel Section of Hon'ble Administrator, BBMP to bring into the notice of the Hon'ble Administrator.
2. Hon'ble Chief Commissioner, BBMP for kind information.
3. Special Commissioner (Projects) BBMP for kind information.
4. Chief Engineer (Road Infrastructure/ Co-ordination), BBMP for kind information.
5. Superintending Engineer (Road Infrastructure) for kind information.
6. The CAO / Chief Auditor for kind information.
7. I. T. Advisor with a Request to publish the same in the BBMP Website.
8. A.O. (Projects) / Accounts Superintendent / Cashier for information for necessary action.
9. Public Relation Officer, BBMP to publish in two leading National Newspapers in Kannada and English and also to publish the same at National Level.
10. Notice board / Office Copy.

Executive Engineer
RI- Traffic Engineering Cell-1
Bruhat Bengaluru Mahanagara Palike

SECTION 2: INSTRUCTIONS TO TENDERERS (ITT)

Table of Clauses

A. General

1. Scope of Tender 7
2. Eligible Tenderers 7
3. Qualification of the Tenderer 7

B. Tender Documents

4. Content of Tender documents 9
5. Amendment of Tender documents 9

C. Preparation of Tenders

6. Documents comprising the Tender 9
7. Tender prices 9
8. Tender validity 10
9. Earnest money deposit 10
10. Format and signing of Tender 11

D. Submission of Tenders

11. Sealing and marking of Tenders 11
12. Deadline for submission of Tenders 11
13. Late Tenders 11
14. Modification and Withdrawal of Tenders11

E. Tender opening and evaluation

15. Opening of First Cover of all Tenders and evaluation to determine qualified Tenderers 11
16. Opening of Second Cover Tenders of qualified Tenders and evaluation 12
17. Process to be confidential 12
18. Clarification of Tenders 12
19. Examination of Tenders and determination of responsiveness 12
20. Correction of errors 13
21. Evaluation and comparison of Tenders 13

F. Award of contract

22. Award criteria 13
23. Employer's right to accept any Tender and to reject any or all Tenders 13
24. Notification of award and signing of Agreement 13
25. Security deposit 14
26. Corrupt or Fraudulent Practices 14

A. General

1. Scope of Tender

The Executive Engineer, Road Infrastructure - TEC Division (Referred to as Employer in these documents) invites tenders following Two Cover tender procedure, from eligible Tenderers, for the **Construction of concrete pedestal, concrete wall, compound wall, security room, conveyor belt for cold mix installation and refurbishment of machineries** detailed in the Table given in the Invitation for Tenders (IFT). The Tenderers may submit tenders for any or all of the works detailed in the table given in IFT.

2. Eligible Tenderers

2.1 Tenderers shall not be under a declaration of ineligibility for corrupt and fraudulent practices issued by the Government of Karnataka

2.2 **Tenders from Joint ventures are not acceptable.**

3. Qualification of the Tenderer:

3.1 All Tenderers shall provide the requested information accurately and in sufficient detail in Section 3: Qualification information.

3.2 To qualify for award of this contract, each Tenderer in its name should have in the last five years (i.e. 2020-21 to 2024-25)

(a) Achieved in at least two financial years a minimum financial turnover (in all classes of civil engineering construction works only) of Rs. 53.00 Lakhs.

(b) Mandating satisfactorily completion as a prime contractor for at least any similar such as **The contractor shall own the Batch Type asphalt Hot Mix Plant of min 100 T capacity or should have operated & maintained asphalt Hot Mix Plant continuously for a period of one year or mor**e of value work to an extent of Rs. 26.00 Lakhs.

(c) executed in any one year, the following minimum quantities of work:

-deleted-

In support of this, the Tenderer shall furnish Work done Certificate by mentioning the Executed Quantity in one Financial Year duly certified by the Competent Authority not below the Rank of Executive Engineer along with the Technical Bid

(a) Deleted
(b) Deleted

3.3 Each Tenderer should further demonstrate:

(a) Availability by owning at least 50% of the required / specified key and critical equipment for this work and the remaining 50% can be deployed on lease / hire basis for all works provided the relevant documents (commitment agreements etc.) for availability for this work are furnished.
-deleted— As per the GO ಆಇ 263 ಪೆಚ್ಚ—12/2022 ದಿನಾಂಕ: 11.05.2022.

(b) Liquid assets and /or availability of credit facilities of not less than **Rs. 16.00 lakhs**.

3.4 To qualify for a package of contracts made up of this and other contracts for which tenders are invited in this IFT, the Tenderer must demonstrate having experience and resources to meet the aggregate of the qualifying criteria for the individual contracts.

3.5 Sub-contractors' experience and resources shall not be taken into account in determining the Tenderer's compliance with the qualifying criteria except to the extent stated in 3.2 (d) and (e) above.

3.6 Tenderers who meet the above specified minimum qualifying criteria, will only be qualified, if their available tender capacity is more than the total tender value. The available tender capacity will be calculated as under:

Assessed available tender capacity = (A x N x 5.0 - B)

Where ;

A = Maximum value of civil engineering works executed in any one year during the last five years *(updated to* **2025-2026** *price level)* taking into account the completed as well as works in progress.

N = Number of years prescribed for completion of the works for which tenders are invited.

B = Value, at **2025-26** price level, of existing commitments and on-going works to be completed during the next **3** Months.

Note: *The statements showing the value of existing commitments and on-going works as well as the stipulated period of completion remaining for each of the works listed should be countersigned by the Employer in charge, not below the rank of an Executive Engineer or equivalent.*

3.7 Even though the Tenderers meet the above criteria, they are subject to be disqualified if they have:

- made misleading or false representations in the forms, statements and attachments submitted in proof of the qualification requirements; and/or
- record of poor performance such as abandoning the works, not properly completing the contract, inordinate delays in completion, litigation history, or financial failures etc.; and/or
- participated in the previous Tender for the same work and had quoted unreasonably high tender prices and could not furnish rational justification.

B. TENDER DOCUMENTS

4. Content of Tender documents

The Contractor should go through the Tender Document and submit the response Technical/commercial through KPP portal online after downloading the tender.

5. Amendment of Tender documents

5.1 Before the deadline for submission of tenders, the Employer may modify the tender documents by issuing addenda.

5.2 Any addendum thus issued shall be part of the tender documents and shall be posted online in the KPP portal which Contractors should download.

5.3 To give prospective Tenderers reasonable time in which to take an addendum into account in preparing their tenders, the Employer shall extend as necessary the deadline for submission of tenders on line through KPP portal, in accordance with Sub-Clause 12.2 below.

C. PREPARATION OF TENDERS

6. Documents comprising the Tender

6.1 The tender submitted by the Tenderer shall be in two covers and shall contain the documents as follows:

6.1.1 First Cover: (through KPP portal only)

a) Earnest Money Deposit; on line payment through KPP Portal.

b) Qualification Information as per formats given in

6.1.2 Second Cover: (through KPP portal only)

(a) The Tender (in the format indicated in Section 4)

(b) Priced Bill of Quantities (Section 9); online through KPP portal, no hardcopy of commercials should be attached or disclosed.

and any other materials required to be completed and submitted by Tenderers in accordance with these instructions. The documents listed under Sections 3, 4, 6 and 9 shall be filled in without exception.

6.2 Tenderers submitting tenders together with other contracts stated in the IFT to form a package will so indicate in the tender together with any discounts offered for the award of more than one contract.

7. Tender prices

7.1 The contract shall be for the whole works as described in Sub-Clause 1.1, based on the priced Bill of Quantities submitted by the Tenderer.

7.2 The Tenderer shall fill in rates and prices and line item total (both in figures and words) for all items of the Works described in the Bill of Quantities along with total tender price (both in figures and words). **Items for which no rate or price is entered by the Tenderer will not be paid for by the Employer when executed and shall be deemed covered by the other rates and prices in the Bill of Quantities**. Corrections, if any, shall be made online only before the submission of the bid.

7.3 All duties, taxes, and other levies payable by the contractor under the contract, or for any other cause, shall be included in the rates, prices and total Tender Price submitted by the Tenderer.

7.4 The rates and prices quoted by the Tenderer shall be subject to adjustment during the performance of the Contract in accordance with the provisions of Clause of the Conditions of Contract

8. Tender validity

8.1 Tenders shall remain valid for a period not less than one hundred eighty (180) days after the deadline date for tender submission specified in Clause 12. A tender valid for a shorter period shall be rejected by the Employer as non-responsive.

8.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may request that the Tenderers may extend the period of validity for a specified additional period. The request and the Tenderers' responses shall be made in writing or by cable. A Tenderer may refuse the request without forfeiting his earnest money deposit. A Tenderer agreeing to the request will not be required or permitted to modify his tender, but will be required to extend the validity of his earnest money deposit for a period of the extension, and in compliance with Clause 9 in all respects.

9. Earnest money deposit

9.1 Earnest Money Deposit/ Bid security

i. The Bidder shall furnish, as part of his tender, earnest money deposit in the amount as specified. This earnest money deposit shall be in Indian Rupees and payment to be made through e-payment under any one of the four options, through Credit card, direct debit, National Electronic Fund Transfer (NEFT), Over The Counter (OTC) and the confirmation receipt shall be submitted along with the tender.

ii. The earnest money deposit shall be denominated in Indian Rupees and shall:
   - **a.** At the bidder's option, minimum of Rs.1,05,000/- to be paid through the e-payment and balance be in the form of either a letter of credit, a demand draft, or a bank guarantee or Fixed Deposit Receipt from a nationalized/Scheduled Bank /International recognized bank; The original copy of the a letter of credit, a demand draft, or a bank guarantee or Fixed Deposit Receipt (FDR) shall be submitted to this office after closing of tender but before opening the technical bid. Even the bidder has to upload the above document as a part of technical bid document in e procurement portal.
   - **b.** Be substantially in accordance with one of the form of earnest money deposit approved by the Purchaser prior to tender submission;
   - **c.** Be payable promptly upon written demand by the Purchaser in case any of the conditions listed are invoked;
   - **d.** Be submitted in its original form; copies will not be accepted; and
   - **e.** Remain valid for a period of 180 days beyond the original validity period of tenders, or beyond any period of extension subsequently requested

iii. The Earnest Money Deposit (EMD) of the successful Bidder shall be returned as promptly as possible once the successful Bidder has signed the Contract and furnished the required Performance Security.

iv. The Earnest Money Deposit (EMD) may be forfeited:
   - **a.** If a Bidder withdraws his Bid during the period of bid validity.
   - **b.** If the successful Bidder fails to:
     i. Sign the Contract
     ii. Furnish a Performance Security

10. Format and signing of Tender

Tenderer shall submit the Bid electronically before the submission date and time published in KPPP portal.

D. Submission of Tenders

11. Tenderer shall submit the Bid electronically before the submission date and time published.

12. Deadline for submission of the Tenders

12.1 The Employer may extend the deadline for submission of tenders by issuing an amendment in accordance with Clause 5, in which case all rights and obligations of the Employer and the Tenderers previously subject to the original deadline will then be subject to the new deadline.

13. Late Tenders

13.1 In online KPP system, you shall not be able to submit the bid after the bid submission time and date as the icon or the task in the KPP portal will not be available.

14. Modification and Withdrawal of Tenders

Tender has all the time to modify and correct or upload any relevant document in the portal till Bid submission date and time, as published in the KPPP portal.

E- Tender opening and evaluation

15. Opening of First Cover of all Tenders and evaluation to determine qualified Tenderers:

15.1 The Employer will open online the First Covers of all the Tenders received through KPPP portal, in the presence of the Tenderers or their representatives who choose to attend on the date and the place specified in the KPP portal. In the event of the specified date of Tender opening being declared a holiday for the Employer, the Tenders will be opened at the appointed time and location on the next working day.

15.3 The Tenderers names, the presence or absence of earnest money deposit (amount, format and validity), the submission of qualification information and such other information as the Employer may consider appropriate will be announced by the Employer at the opening.

15.4 The Employer shall prepare minutes of the Tender opening, including the information disclosed to those present in accordance with Sub-Clause 15.3.

15.6 The Employer will evaluate and determine whether each tender (a) meets the eligibility criteria defined in ITT Clause 2; (b) is accompanied by the required earnest money deposit as per stipulations in ITT Clause and (c) meets the minimum qualification criteria stipulated in ITT Clause 3. The Employer will draw out a list of qualified Tenderers.[1]

16 Opening of Second Cover of qualified Tenderers and evaluation:

16.1 The Employer will inform all the Qualified Tenderers the time, date and venue fixed for the opening of the Second Cover containing the priced Tenders. The Employer will open online the Second Covers of Qualified Tenderers at the appointed time and date (as indicated in the KPP Portal) in the presence of the Tenders or their representatives who choose to attend. In the event of the specified date of Second Cover opening being declared a holiday for the Employer, the Second Covers will be opened at the appointed time and location on the next working day.

16.2 The Employer shall prepare minutes of the Second Cover Tender opening.

17. Process to be confidential

17.1 Information relating to the examination, clarification, evaluation, and comparison of Tenders and recommendations for the award of a contract shall not be disclosed to Tenderers or any other persons not officially concerned with such process until the award to the successful Tenderer has been announced. Any effort by a Tenderer to influence the Employer's processing of Tenders or award decisions may result in the rejection of his Tender.

18 Clarification of Tenders

18.1 To assist in the examination, evaluation, and comparison of Tenders, the Employer may, at his discretion, ask any Tenderer for clarification of his Tender, including breakdowns of unit rates. The request for clarification and the response shall be in writing or by cable, but no change in the price or substance of the Tender shall be sought, offered, or permitted.

18.2 Subject to sub-clause 18.1, no Tenderer shall contact the Employer on any matter relating to its Tender from the time of the Tender opening to the time the contract is awarded. If the Tenderer wishes to bring additional information to the notice of the Employer, it should do so in writing.

18.3 Any effort by the Tenderer to influence the Employer in the Employer's Tender evaluation, Tender comparison or contract award decisions may result in the rejection of the Tenderers' Tender.

19. Examination of Tenders and determination of responsiveness

19.1 Prior to the detailed evaluation of Tenders, the Employer will determine whether each Tender; (a) has digitally signed; and; (b) is substantially responsive to the requirements of the Tender documents.

19.2 A substantially responsive Tender is one which conforms to all the terms, conditions, and specifications of the Tender documents, without material deviation or reservation. A material deviation or reservation is one (a) which affects in any substantial way the scope, quality, or performance of the Works; (b) which limits in any substantial way, inconsistent with the Tender documents, the Employer's rights or the Tenderer's obligations under the Contract; or (c) whose rectification would affect unfairly the competitive position of other Tenderers presenting substantially responsive Tenders.

19.3 If a Tender is not substantially responsive, it will be rejected by the Employer, and may not subsequently be made responsive by correction or withdrawal of the nonconforming deviation or reservation.

20 Correction of errors

The Tenderer can do Modifications before submitting their bids online only.

21. Evaluation and comparison of Tenders

21.1 The Employer will evaluate and compare only the Tenders determined to be substantially responsive in accordance with Clause 19.

21.2 The Employer reserves the right to accept or reject any variation, deviation, or alternative offer. Variations, deviations, and alternative offers and other factors which are in excess of the requirements of the Tender documents or otherwise result in unsolicited benefits for the Employer shall not be taken into account in Tender evaluation.

21.3 If the tender of the successful tenderer is seriously unbalanced in relation to the Employer's estimate of the cost of the work to be performed under the contract, the Employer may require the Tenderer to produce detailed price analysis for any or all items of the Bill of Quantities, to demonstrate the internal consistency of those prices with the construction methods and schedule proposed. After evaluation of the price analyses, the Employer may require that the amount of the performance security set forth in Clause 25 be increased at the expense of the successful Tenderer to a level sufficient to protect the Employer against financial loss in the event of default of the successful under the contract.

F. Award of Contract

22. Award criteria

22.1 Subject to Clause 24, the Employer will award the Contract to the Tenderer whose Tender has been determined to be substantially responsive to the Tender documents and who has offered the lowest evaluated Tender Price, provided that such Tenderer has been determined to be (a) eligible in accordance with the provisions of Clause 2, and (b) qualified in accordance with the provisions of Clause 3.

23. Employer's right to accept any Tender and to reject any or all Tenders

23.1 Notwithstanding Clause 22, the Employer reserves the right to accept or reject any Tender, and to cancel the Tender process and reject all Tenders, at any time prior to the award of Contract, without thereby incurring any liability to the affected Tenderer or Tenderers or any obligation to inform the affected Tenderer or Tenderers of the grounds for the Employer's action.

24. Notification of award and signing of Agreement

24.1 The Tenderer whose Tender has been accepted will be notified of the award by the Employer prior to expiration of the Tender validity period by, e-mail or facsimile or KPP portal or through letter. This letter (hereinafter and in the *Conditions of Contract* called the "Letter of Acceptance") will state the sum that the Employer will pay the Contractor in consideration of the execution, completion, and maintenance of the Works by the Contractor as prescribed by the Contract (hereinafter and in the Contract called the "Contract Price").

24.2 The notification of award will constitute the formation of the Contract, subject only to the furnishing of Security deposit in accordance with the provisions of Clause 25.

24.3 The Agreement will incorporate all agreements between the Employer and the successful Tenderer. It will be kept ready for signature of the successful Tenderer in the office of Employer within 30 days following the notification of award along with the Letter of Acceptance. Within 20 days of receipt, the successful Tenderer will sign the Agreement and deliver it to the Employer.

25.4 Upon the furnishing by the successful Tenderer of the Performance Security, the Employer will promptly notify the other Tenderers that their Tenders have been unsuccessful.

25. Security deposit

25.1 Within 20 days of receipt of the Letter of Acceptance, the successful Tenderer shall deliver to the Employer a Security deposit in any of the forms given below for an amount equivalent to 5% of the Contract price plus additional security for unbalanced tenders in accordance with Clause 25.5 of ITT and Clause 44 of the
Conditions of Contract for all works. :

- Banker's cheque/Demand draft,/Pay Order in favour of The Chief Commissioner BBMP, Bangalore payable at. Bangalore or
- A Bank Guarantee in the form given in Section 10; or
- Specified Small Savings Instruments pledged to Chief Commissioner BBMP;
- Fixed Deposit Receipt (FDR)

25.2 If the security deposit is provided by the successful Tenderer in the form of a Bank Guarantee, it shall be issued either by a Nationalized/Scheduled bank.

25.3 The security deposit if furnished in demand draft can, if requested, be converted to interest bearing securities at the cost of the contractor.

25.4 Failure of the successful Tenderer to comply with the requirements of Sub-Clause 25.1 shall constitute sufficient grounds for cancellation of the award and forfeiture of the Earnest money deposit.

26. Corrupt or Fraudulent practices

26.1 The GOK requires that the Tenderers/Suppliers/Contractors, observe the highest standard of ethics during the procurement and execution of such contracts. In pursuance of this policy, GOK :

(a) will reject a proposal for award if it determines that the Tenderer recommended for award has engaged in corrupt or fraudulent practices in competing for the contract in question;

(b) will declare a firm ineligible, either indefinitely or for a stated period of time, to be awarded a GOK contract if it at any time determines that the firm has engaged in corrupt or fraudulent practices in competing for, or in executing, a GOK contract.

26.2 Furthermore, Tenderers shall be aware of the provision stated in sub-clause 43.2 of the Conditions of Contract.

SECTION 3: QUALIFICATION INFORMATION

The information to be filled in by the Tenderer hereunder will be used for purposes of computing Tender capacity as provided for in Clause 3 of the Instructions to Tenderers. This information will not be incorporated in the Contract.

1.1 Constitution or legal status of Tenderer [Attach copy]

Place of Registration _____
(Attach Copy)

Principal place of business: _____

1.2 Total value of works executed and payments received in the last five years (in Rs. Lakhs) (Attach Certificate from Chartered Accountant)

2020-21_____
2021-22_____
2022-23_____
2023-24_____
2024-25_____

1.3 Work performed as Prime Contractor (in the same name) on works of similar nature over during the five years specified in 1.2 above. (Attach the certificate from the Engineer in charge not below the rank of Executive Engineer)

Project Name	Name of Employer	Description of Work	Contract Number	Value of Contract Rs. Lakhs	Date of issue of work order	Specified period of completion	Actual date of Actual date of	Remarks explaining reasons for delay in completion of work
1	2	3	4	5	6	7	8	9

1.4 Quantities of work executed as prime contractor (in the same name) during the last five years specified in 1.2 above: (Attach the certificate from the Engineer in charge not below the rank of Executive Engineer)

Year	Name of Work	Name of Employer	Quantity of work performed (cum)[2]			Remarks (Indicate contract reference)
2020-21						
2021-22						
2022-23						
2023-24						
2024-25						

1.5 Information on works for which Tenders have been submitted and works which are yet to be completed as on the date of this Tender.

(A) Existing commitments and on-going works: (Attach the certificate from the Engineer in charge not below the rank of Executive Engineer)

_____

Description of Work	Place & State	Contract No. & Date	Name And Address of Employer	Value of Contract (Rs. lakhs)	Stipulated period of completion	Value of works remaining to be completed (Rs. lakhs) Attach Certificates from Engineers –in-Charge	Anticipated date of completion
1	2	3	4	5	6	7	8

(B) Works for which Tenders already submitted:

Description of Work	Place & State	Name and Address of Employer	Estimated value of works (Rs. lakhs)	Stipulated period of completion	Date when decision is expected	Remarks if any
1	2	3	4	5	6	7

1.6. The following items of equipment are considered essential for successfully carrying out the works. The Tenderer should furnish all the information listed below.

Item of Equipment	Requirement[3]		Owned	Owned and available		
	No.	Capacity		Number/ Capacity	Age/ condition	Remarks

BANKER'S CERTIFICATE

This is to certify that M/s…… is a reputed company with a good financial standing. If the..... contractfor this work, namely "Providing Ramp and concrete flooring to aggregate storage shed, repair to batch mix plant and sheeting to boundary wall at BBMP Batch Mix Plant" is awarded to the above firm, we shall be able to provide overdraft/credit facilities to the extent of **Rs …….. Lakhs** to meet the working capital requirements for executing the above contract.

Sd/-
Name of the Bank, Senior Bank Manger
Address:

1.11 Proposals for subcontracting components of works amounting to more than 20% of the contract price.
(Attach Certificate from the respective employers.)

Item of Work	Value of Sub-Contract	Identified Sub-Contractor (Name and address)	Experience of similar work (Attach certificates from the respective Employers.)
1	2	3	4

1.12 Information on litigations in which the Tenderer is involved:

Other Party (ies)	Employer	Details of dispute	Amount involved	Remarks showing present status

1.13 The proposed methodology and program of construction, backed with equipment planning and deployment, duly supported with broad calculations and quality control procedures proposed to be adopted, justifying their capability of execution and completion of the work as per technical specifications within the stipulated period of completion as per milestones.

SECTION 4: FORMS OF TENDER, LETTER OF ACCEPTANCE, NOTICE TO PROCEED WITH THE WORK AND AGREEMENT FORM

Form of Tender

Description of the Works:- Providing Ramp and concrete flooring to aggregate storage shed, repair to batch mix plant and sheeting to boundary wall at BBMP Batch Mix Plant

To:

The Executive Engineer,
Road Infrastructure – TEC-1 Division
BBMP, Bangalore

GENTLEMEN,

We offer to execute the Works described above in accordance with the Conditions of Contract accompanying this Tender for the Contract Price of……(in fig)
…… (in letters)

This Tender and your written acceptance of it shall constitute a binding contract between us. We understand that you are not bound to accept the lowest or any Tender you receive.
We undertake that, in competing for (and, if the award is made to us, in executing) the above contract, we will strictly observe the laws against fraud and corruption in force in India namely "Prevention of Corruption Act 1988".

We hereby confirm that this Tender complies with the Tender validity and Earnest money deposit required by the Tender documents.

We attach herewith our current income-tax clearance certificate.

Yours faithfully,

Authorized Signature:

Name & Title of Signatory: _____

Name of Tenderer _____
Address:

Letter of Acceptance

(letterhead paper of the Employer)

_____[date]

To: _____[name and address of the Contractor]

Dear Sirs,

This is to notify you that your Tender dated _____for execution of "**Providing Ramp and concrete flooring to aggregate storage shed, repair to batch mix plant and sheeting to boundary wall at BBMP Batch Mix Plant"** for the Contract Price of Rupees ( ) [amount in words and figures], as corrected and modified in accordance with the Instructions to Tenderers is hereby accepted by our Agency.

You are hereby requested to furnish Security deposit in the form detailed in Clause 25.1 of ITT for an amount of Rs.———— within 20 days of the receipt of this letter of acceptance valid up to 30 days from the date of expiry of Defects Liability Period i.e. up to 1 Year and sign the contract, failing which action as stated in Para 25.4 of ITT will be taken.

Yours faithfully,

Authorized Signature

Name and Title of Signatory

Name of Agency

Issue of Notice to proceed with the work

(letterhead of the Employer)

———————— (date)

To

———————————————————— (name and address of the Contractor)

————————————————————

————————————————————

Dear Sirs:

Pursuant to your furnishing the requisite security deposit as stipulated in ITT Clause 25.1 and signing of the contract agreement for the "**Providing Ramp and concrete flooring to aggregate storage shed, repair to batch mix plant and sheeting to boundary wall at BBMP Batch Mix Plant"** at Tender Price of Rs.————————, you are hereby instructed to proceed with the execution of the said works in accordance with the contract documents.

Yours faithfully,

(Signature,
name and title of Signatory
authorized to sign on behalf of Employer)

Agreement Form

Agreement

This agreement, made the _____day of _____2025 between The Executive Engineer, Road Infrastructure TEC Division BBMP. (hereinafter called "the Employer") of the one part and _____ _____[name and address of contractor] (hereinafter called "the Contractor") of the other part.

Whereas the Employer is desirous that the Contractor execute "**Providing Ramp and concrete flooring to aggregate storage shed, repair to batch mix plant and sheeting to boundary wall at BBMP Batch Mix Plant".**

(Hereinafter called "the Works") and the Employer has accepted the Tender by the Contractor for the execution and completion of such Works and the remedying of any defects therein at a contract price of Rupees.....

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.
2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy any defects therein in conformity in all aspects with the provisions of the Contract.
3. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying the defects wherein the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.
4. The following documents shall be deemed to form and be read and construed as part of this Agreement, viz:
   - i) Letter of Acceptance;
   - ii) Notice to proceed with the works;
   - iii) Contractor's Tender;
   - iv) Contract Data;
   - v) Conditions of contract (including Special Conditions of Contract);
   - vi) Specifications;
   - vii) Drawings;
   - viii) Bill of Quantities; and
   - ix) Any other document listed in the Contract Data as forming part of the contract.

In witness whereof the parties thereto have caused this Agreement to be executed the day and year first before written.

The Common Seal of _____
was hereunto affixed in the presence of:
Signed, Sealed and Delivered by the said _____
_____

in the presence of:
Binding Signature of Employer _____
Binding Signature of Contractor _____

SECTION 5: CONDITIONS OF CONTRACT

Table of Contents

A. General

1. Definitions
2. Interpretation
3. Law governing contract
4. Employers decisions
5. Delegation
6. Communications
7. Subcontracting
8. Other Contractors
9. Personnel
10. Employer's and Contractor's risks
11. Employer's risks
12 Contractor's risks
13 Query about Contract Data
14 Contractor to construct the Works
15. The Works to be completed by Intended Completion Date
16. Safety
17. Discoveries
18. Possession of the Site
19. Access to the Site
20. Instructions

B. Time Control

21. Program
22. Extension of the Intended Completion Date
23. Delays ordered by the Employer
24. Management meetings

C. Quality Control

25. Identifying defects
26. Tests
27. Correction of defects
28. Uncorrected defects

D. Cost Control

29 Bill of Quantities (BOQ)
30 Variations
31. Payment for Variations
32. Submission of bills for payment
33 Payments
34. Compensation events
35. Tax
36. Liquidated damages
37. Cost of repairs

E Finishing of Contract

38. Completion
39. Taking Over
40. Final account
41. As built drawings and/or Operating and Maintenance Manuals
42. Termination
43 Payment upon termination
44. Property
45. Release from performance

F Special Conditions of Contract

Conditions of Contract

A. General

1. Definitions

1.1 Terms which are defined in the Contract Data are not also defined in the Conditions of Contract but keep their defined meanings. Bold letters are used to identify defined terms.

Bill of Quantities means the priced and completed Bill of Quantities forming part of the Tender.
Compensation events are those defined in Clause 34 hereunder.
The **Completion Date** is the date of completion of the Works as certified by the Employer in accordance with Sub Clause 38.1
The **Contract** is the contract between the Employer and the Contractor to execute, complete and maintain the Works. It consists of the documents listed in Clause 2.3 below.
The **Contract Data** defines the documents and other information which comprise the Contract.
The **Contractor** is a person or corporate body whose Tender to carry out the Works has been accepted by the Employer.
The **Contractor's Tender** is the completed Tender document submitted by the Contractor to the Employer.
The **Contract price** is the price stated in the Letter of Acceptance and thereafter as adjusted in accordance with the provisions of the Contract.
Days are calendar days; **months** are calendar months.
A **Defect** is any part of the Works not completed in accordance with the Contract.
The **Defects liability period** is the period named in the Contract Data and calculated from the Completion Date.
The **Employer** is the party who will employ the Contractor to carry out the Works.
Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to construct the Works.
The **Initial Contract price** is the Contract Price listed in the Employer's Letter of Acceptance.
The **Intended Completion Date** is the date on which it is intended that the Contractor shall complete the Works. The Intended Completion Date is specified in the Contract Data. The Intended Completion Date may be revised only by the Employer by issuing an extension of time.
Materials are all supplies, including consumables, used by the contractor for incorporation in the Works.
Plant is any integral part of the Works which is to have a mechanical, electrical, electronic or chemical or biological function.
The **Site** is the area defined as such in the Contract Data.
Specification means the Specification of the Works included in the Contract and any modification or addition made or approved by the Employer.
The **Start Date** is given in the Contract Data. It is the date when the Contractor shall commence execution of the works. It does not necessarily coincide with any of the Site Possession Dates.
A **Subcontractor** is a person or corporate body who has a Contract with the Contractor to carry out a part of the work in the Contract which includes work on the Site.
A **Variation** is an instruction given by the Employer which varies the Works.
The **Works** are what the Contract requires the Contractor to construct, install, and turn over to the Employer, as defined in the Contract Data.

2. Interpretation

2.1 In interpreting these Conditions of Contract, singular also means plural, male also means female or neuter, and the other way around. Headings have no significance. Words have their normal meaning under the language of the Contract unless specifically defined. The Employer will provide instructions clarifying queries about the Conditions of Contract.

2.2 The documents forming the Contract shall be interpreted in the following order of priority:

(1) Agreement
(2) Letter of Acceptance, notice to proceed with the works
(3) Contractor's Tender
(4) Contract Data
(5) Conditions of Contract
(6) Specifications
(7) Drawings
(8) Bill of quantities and
(9) Any other document listed in the Contract Data as forming part of the Contract.

3. Law governing contract

3.1 The law governing the Contract is the Laws of India supplanted by the Karnataka Local Acts.

4. Employer's decisions

4.1 Except where otherwise specifically stated, the Employer will decide contractual matters between the Employer and the Contractor.

5. Delegation

5.1 The Employer may delegate any of his duties and responsibilities to other people after notifying the Contractor and may cancel any delegation after notifying the Contractor.

6. Communications

6.1 Communications between parties which are referred to in the conditions are effective only when in writing. A notice shall be effective only when it is delivered (in terms of Indian Contract Act).

7. Subcontracting

7.1 **Deleted**

8. Other Contractors

8.1 The Contractor shall cooperate and share the Site with other contractors, public authorities, utilities, and the Employer.

9. Personnel

9.1 The Contractor shall employ the technical personnel (of number and qualifications) as may be stipulated by GOK from time to time during the execution of the work. The technical staff so employed shall be available at site as may be stipulated by the Employer.

9.2 If the Employer asks the Contractor to remove a person who is a member of the Contractor's staff or his work force stating the reasons, the Contractor shall ensure that the person leaves the Site within seven days and has no further connection with the work in the Contract.

10. Employer's and Contractor's risks

10.1 The Employer carries the risks which this Contract states are Employer's risks, and the Contractor carries the risks which this Contract states are Contractor's risks.

11. Employer's risks

11.1 The Employer is responsible for the excepted risks which are:

(a) In so for as rebellion, riot commotion or disorder unless solely restricted to employees of the Contractor or his Sub-Contractors arising from the conduct of the Works; or

(b) a cause due solely to the design of the Works, other than the Contractor's design; or

(c) any operation of the forces of nature (in so far as it occurs on the Site) which an experienced contractor:

(i) could not have reasonably foreseen; or

(ii) could reasonably have foreseen, but against which he could not reasonably have taken at least one of the following measures;

(A) prevent loss or damage to physical property from occurring by taking appropriate measures or

(B) insure against such loss or damage

12. Contractor's risks

12.1 All risks of loss of or damage to physical property and of personal injury and death which arise during and in consequence of the performance of the Contract other than the excepted risks are the responsibility of the Contractor.

13. Queries about the Contract Data

13.1 The Employer will clarify queries on the Contract Data.

14. Contractor to construct the Works

14.1 The Contractor shall construct the Works in accordance with the Specification and Drawings.

15. The Works to be completed by the Intended Completion Date

15.1 The Contractor may commence execution of the Works on the Start Date and shall carry out the Works in accordance with the program submitted by the Contractor, as updated with the approval of the Employer, and complete them by the Intended Completion Date.

16. Safety

16.1 The Contractor shall be responsible for the safety of all activities on the Site.

17. Discoveries

17.1 Anything of historical or other interest or of significant value unexpectedly discovered on the Site is the property of the Employer. The Contractor is to notify the Employer of such discoveries and carry out the Employer's instructions for dealing with them.

18. Possession of the Site

18.1 The Employer shall give possession of all parts of the Site to the Contractor. If possession of a part is not given by the date stated in the Contract Data the Employer is deemed to have delayed the start of the relevant activities and this will be Compensation Event.

19. Access to the Site

19.1 The Contractor shall allow the Employer and any person authorized by the Employer access to the Site, to any place where work in connection with the Contract is being carried out or is intended to be carried out and to any place where materials or plant are being manufactured / fabricated / assembled for the works.

20. Instructions

20.1 The Contractor shall carry out all instructions of the Employer which comply with the applicable laws where the Site is located.

B. Time Control

21. Program

21.1 Within the time stated in the Contract Data the Contractor shall submit to the Employer for approval a Program showing the general methods, arrangements, order, and timing for all the activities in the Works.

21.2 The Employer's approval of the Program shall not alter the Contractor's obligations. The Contractor may revise the Program and submit it to the Employer again at any time. A revised Program is to show the effect of Variations and Compensation Events.

22. Extension of the Intended Completion Date

22.1 The Employer shall extend the Intended Completion Date if a Compensation Event occurs or a Variation is issued which makes it impossible for Completion to be achieved by the Intended Completion Date.

22.2 The Employer shall decide whether and by how much to extend the Intended Completion Date within 21 days of the Contractor asking the Employer for a decision upon the effect of a Compensation Event or Variation and submitting full supporting information.

23. Delays ordered by the Employer

23.1 The Employer may instruct the Contractor to delay the start or progress of any activity within the Works.

24. Management meetings

24.1 The Employer may require the Contractor to attend a management meeting. The business of a management meeting shall be to review the progress achieved and the plans for remaining work.

24.2 The responsibility of the parties for actions to be taken is to be decided by the Employer either at the management meeting or after the management meeting and stated in writing to be distributed to all who attended the meeting.

C. Quality Control

25. Identifying defects

25.1 The Employer shall check the Contractor's work and notify the Contractor of any Defects that are found. Such checking shall not affect the Contractor's responsibilities. The Employer may instruct the Contractor to search for a Defect and to uncover and test any work that the Employer considers may have a Defect

26. Tests

26.1 If the Employer instructs the Contractor to carry out a test not specified in the Specification to check whether any work has a Defect and the test shows that it does, the Contractor shall pay for the test and any samples. If there is no Defect the test shall be a Compensation Event.

27. Correction of defects

27.1 The Employer shall give notice to the Contractor of any Defects before the end of the Defects Liability Period, which begins at Completion and is defined in the Contract Data. The Defects Liability Period shall be extended for as long as Defects remain to be corrected.

27.2 Every time notice of a Defect is given, the Contractor shall correct the notified Defect within the length of time specified by the Employer's notice.

28. Uncorrected defects

28.1 If the Contractor has not corrected a Defect within the time specified in the Employer's notice, the Employer will assess the cost of having the Defect corrected, and the Contractor will pay this amount.

D. Cost Control

29. Bill of Quantities (BOQ)

29.1 The BOQ shall contain items for the construction, installation, testing, and commissioning work to be done by the Contractor.

29.2 The BOQ is used to calculate the Contract Price. The Contractor is paid for the quantity of the work done at the rate in the BOQ for each item

30. Variations

30.1 The Employer shall have power to order the Contractor to do any or all of the following as considered necessary or advisable during the progress of the work by him

(a) Increase or decrease of any item of work included in the Bill of Quantities (BOQ);
(b) Omit any item of work;
(c) Change the character or quality or kind of any item of work;
(d) Change the levels, lines, positions and dimensions of any part of the work;
(e) Execute additional items of work of any kind necessary for the completion of the works; and
(f) Change in any specified sequence, methods or timing of construction of any part of the work.

30.2 The Contractor shall be bound to carry out the work in accordance with any instructions in this connection, which may be given to him in writing by the Employer and such alteration shall not vitiate or invalidate the contract.

30.3 Variations shall not be made by the Contractor without an order in writing by the Employer, provided that no order in writing shall be required for increase or decrease in the quantity of an item appearing in the BOQ so long as the work executed conforms to the approved drawings.

30.4 The Contractor shall promptly request in writing the Employer to confirm verbal orders and if no such confirmation is received within 30 days failing which the work shall be carried out as though there is no variation. In case variation is approved it shall be accompanied by BOQ, failing which the contractor shall be responsible for deviation if any. Further approval of Govt. has to be obtained for the variation exceeding 5%.

31. Payments for Variations

31.1 Payment for increase in the quantities of an item in the BOQ up to 25% of that provided in the Bill of Quantities shall be made at the rates quoted by the Contractor.

31.2 For quantities in excess of 125% of the tendered quantity of an item as given in the BOQ, the Contractor shall be paid at the rate entered in or derived from in the Schedule of Rates (applicable for the area of the work and current at the time of award of contract) plus or minus the overall percentage of the original tendered rates over the current Schedule of Rates prevalent at the time of award of contract.

31.3 If there is no rate for the additional, substituted or altered item of the work in the BOQ, efforts would be made to derive the rates from those given in the BOQ or the Schedule of Rates

(applicable for the area of the work and current at the time of award of contract) and if found feasible the payment would be made at the derived rate for the item plus or minus the overall percentage of the original tendered rates over the current Schedule of Rates prevalent at the time of award of contract

31.4 If the rates for additional, substituted or altered item of work cannot be determined either as at 31.1 or 31.2 or 31.3 above, the Contractor shall be requested to submit his quotation for the items supported by analysis of the rate or rates claimed, within 7 days.

31.5 If the Contractor's quotation is determined unreasonable, the Employer may order the Variation and make a change to the Contract Price which shall be based on Employer's own forecast of the effects of the Variation on the Contractor's costs.

31.6 If the Employer decides that the urgency of varying the work would prevent a quotation being given and considered without delaying the work, no quotation shall be given and the Variation shall be treated as a Compensation Event.

31.7 Under no circumstances the Contractor shall suspend the work on the plea of non-settlement of rates for items falling under this Clause.

32. Submission of bills for payment

32.1 The Contractor shall submit to the Employer monthly bills of the value of the work completed less the cumulative amount paid previously.

32.2 The Employer shall check the Contractor's bill and determine the value of the work executed which shall comprise of (i) value of the quantities of the items in the BOQ completed and (ii) valuation of Variations and Compensation Events.

32.3 The Employer may exclude any item paid in a previous bill or reduce the proportion of any item previously paid in the light of later information.

33. Payments

33.1 Payments shall be adjusted for deductions for advance payments, other recoveries in terms of the contract and taxes, at source, as applicable under the law. The Employer shall pay the Contractor within 60 days of submission of bill. The contractor shall be liable to pay the liquidated damages for short fall in progress. For progress beyond the approved program, payment is subject to availability of grants.

33.2 Items of works for which no rates or price has been entered in will not be paid for by the Employer and shall be deemed covered by other rates and prices in the contract.

34. Compensation events

34.1 The following are Compensation events unless they are caused by the Contractor:

(a) The Employer does not give access to a part of the Site by the Site Possession Date stated in the Contract Data.
(b) The Employer orders a delay or does not issue drawings, specifications or instructions required for execution of works on time.
(c) The Employer instructs the Contractor to uncover or to carry out additional tests upon work which is then found to have no Defects.
(d) The Employer gives an instruction for dealing with an unforeseen condition, caused by the Employer, or additional work required for safety or other reasons.
(e) The effect on the Contractor of any of the Employer's Risks.
(f) The Employer unreasonably delays issuing a Certificate of Completion.
(g) Other Compensation Events listed in the Contract Data or mentioned in the Contract.

34.2 If a Compensation Event would cause additional cost or would prevent the work being completed before the Intended Completion Date, the Contract Price shall be increased and/or the Intended Completion Date is extended. The Employer shall decide whether and by how much the Contract

Price shall be increased and whether and by how much the Intended Completion Date shall be extended.

34.3 As soon as information demonstrating the effect of each Compensation event upon the Contractor's forecast cost has been provided by the Contractor, it is to be assessed by the Employer and the Contract Price shall be adjusted accordingly. If the Contractor's forecast is deemed unreasonable, the Employer shall adjust the Contract Price based on Employer's own forecast. The Employer will assume that the Contractor will react competently and promptly to the event.

34.4 The Contractor shall not be entitled to compensation to the extent that the Employer's interests are adversely affected by the Contractor not having given early warning or not having cooperated with the Employer.

35. Tax

35.1 The rates quoted by the Contractor shall be deemed to be inclusive of the sales and other taxes (Excluding Gst) that the Contractor will have to pay for the performance of this Contract. The Employer will perform such duties in regard to the deduction of such taxes at source as per applicable law.

36. Liquidated damages

36.1 The Contractor shall pay liquidated damages to the Employer at the rate per day stated in the Contract Data for each day that the Completion Date is later than the Intended Completion Date (for the whole of the works or the milestone as stated in the Contract Data). The total amount of liquidated damages shall not exceed the amount defined in the Contract Data. The Employer may deduct liquidated damages from payments due to the Contractor. Payment of liquidated damages does not affect the Contractor's liabilities.

36.2 If the Intended Completion Date is extended after liquidated damages have been paid, the Employer shall correct any overpayment of liquidated damages by the Contractor by adjusting the next payment of bill.

36 A 1. The Employer shall make payment to the Contractor of the amounts stated in the Contract Data by the date stated in the Contract Data, against provision by the Contractor unconditional of an bank guarantee in a form. acceptable to the Employer issued by a Nationalized / Schedule Bank in amounts equal to the advance payment. The guarantee shall remain effective until the advance payment has been repaid, but the amount of the guarantee sha shall be progressively reduced by the amounts repaid by the Contractor. Interest will not be charged on the advance payment.

2. The Contractor is to use the advance payment only to pay for Mobilization expenses required specifically for execution of the Works. The Contractor shall demonstrate that advance payment has been used in this way by supplying copies of invoices or other documents to the Employer.

3. The advance payment shall be be repaid by deducting proportionate amounts from payments otherwise due to the Contractor, following the schedule of completed percentages of the Works on a payment basis. No account shall be taken of the advance payment or its repayment in assessing valuation of the work done, variations, price adjustments, compensation events or liquidated damages.

37. Cost of Repairs:

37.1 Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date and the end of the Defects Correction periods shall be remedied by the Contractor at the Contractor's cost if the loss or damage arises from the Contractor's acts or omissions.

E. Finishing the Contract

38. Completion

38.1 The Contractor shall request the Employer to issue a Certificate of Completion of the Works and the Employer will do so upon deciding that the Work is completed.

39. Taking over

39.1 The Employer shall take over the Site and the Works within seven days of issuing a certificate of Completion.

40. Final account

40.1 The Contractor shall supply to the Employer a detailed account of the total amount that the Contractor considers payable under the Contract before the end of the Defects Liability Period. The Employer shall issue a Defect Liability Certificate and certify any final payment that is due to the Contractor within 90 days of receiving the Contractor's account if it is correct and complete. If it is not, the Employer shall issue within 90 days a schedule that states the scope of the corrections or additions that are necessary. If the Final Account is still unsatisfactory after it has been resubmitted, the Employer shall decide on the amount payable to the Contractor and make payment within 60 days of receiving the Contractor's revised account.

41. As built drawings

41.1 If "as built" Drawings and/or operating and maintenance manuals are required, the Contractor shall supply them by the dates stated in the Contract Data.

41.2 If the Contractor does not supply the Drawings by the dates stated in the Contract Data, or they do not receive the Employer's approval, the Employer shall withhold the amount stated in the Contract Data from payments due to the Contractor.

42. Termination

42.1 The Employer may terminate the Contract if the other party causes a fundamental breach of the Contract.

42.2 Fundamental breaches of Contract include, but shall not be limited to the following:

(a) the Contractor stops work for 10 days when no stoppage of work is shown on the current Program and the stoppage has not been authorized by the Employer;

(b) Deleted.

(c) The Contractor becomes bankrupt or goes into liquidation other than for a reconstruction or amalgamation;

(d) Deleted

(e) the Employer gives Notice that failure to correct a particular Defect is a fundamental breach of Contract and the Contractor fails to correct it within a reasonable period of time determined by the Employer;

(f) the Contractor does not maintain a security which is required;

(g) the Contractor has delayed the completion of works by the number of days for which the maximum amount of liquidated damages can be paid as defined in the Contract data; and

(h) if the Contractor, in the judgment of the Employer has engaged in corrupt or fraudulent practices in competing for or in the executing the Contract.

For the purpose of this paragraph : "corrupt practice" means the offering, giving, receiving or soliciting of anything of value to influence the action of a public official in the procurement process or in contract execution. "Fraudulent practice" means a misrepresentation of facts in order to influence a procurement process or the execution of a contract to the detriment of the Borrower, and includes collusive practice among

Tenderers (prior to or after Tender submission) designed to establish Tender prices at artificial non-competitive levels and to deprive the Borrower of the benefits of free and open competition."

42.3 When either party to the Contract gives notice of a breach of contract to the Employer for a cause other than those listed under Sub Clause 42.2 above, the Employer shall decide whether the breach is fundamental or not.

42.4 Notwithstanding the above, the Employer may terminate the Contract for convenience.

42.5 If the Contract is terminated the Contractor shall stop work immediately, make the Site safe and secure and leave the Site as soon as reasonably possible.

43. Payment upon Termination

43.1 If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the Employer shall prepare bill for the value of the work done less advance payments received up to the date of the bill, less other recoveries due in terms of the contract, less taxes due to be deducted at source as per applicable law and less the percentage to apply to the work not completed as indicated in the Contract Data. Additional Liquidated Damages shall not apply. If the total amount due to the Employer exceeds any payment due to the Contractor the difference shall be a debt payable to the Employer.

43.2 If the Contract is terminated at the Employer's convenience or because of a fundamental breach of Contract by the Employer, the Employer shall prepare bill for the value of the work done, the reasonable cost of removal of Equipment, repatriation of the Contractor's personnel employed solely on the Works, and the Contractor's costs of protecting and securing the Works and less advance payments received up to the date of the certificate, less other recoveries due in terms of the contract, and less taxes due to be deducted at source as per applicable law and make payment accordingly.

44. Property

44.1 All materials on the Site, Plant, Equipment, Temporary Works and Works are deemed to be the property of the Employer, if the Contract is terminated because of a Contractor's default.

45. Release from performance

45.1 If the Contract is frustrated by any event entirely outside the control of either the Employer or the Contractor the Employer shall certify that the Contract has been frustrated. The Contractor shall make the Site safe and stop work as quickly as possible after receiving this certificate and shall be paid for all work carried out before receiving it and for any work carried out afterwards to which commitment was made

General Conditions:

(a) 1% of the Tendered amount will be deducted towards "Labour Welfare Fund ".

(b) The Tenderer has to produce all the relevant Documents as indicated in the Bid Document in originals during the opening of the Technical Bid " Mandatorily " . This is in addition to Uploading all the relevant Documents in the KPP portal. If the Originals are not submitted, the Tender will be rejected.

(c) All other documents which are required to be submitted are to be uploaded in the KPP Portal in General Documents section, while electronically submitting the bid. If any of the Documents as desired are not submitted the Tender will be rejected.

F. Special Conditions of Contract

1. Labour :

The Contractor shall, unless otherwise provided in the Contract, make his own arrangements for the engagement of all staff and labour, local or other, and for their payment, housing, feeding and transport.

The Contractor shall, if required by the Employer, deliver to the Employer a return in detail, in such form and at such intervals as the Employer may prescribe, showing the staff and the

numbers of the several classes of labour from time to time employed by the Contractor on the Site and such other information as the Employer may require.

2. Compliance with labour regulations:

During continuance of the contract, the Contractor and his sub-contractors shall abide at all times by all existing labour enactments and rules made there under, regulations, notifications and bye laws of the State or Central Government or local authority and any other labour law (including rules), regulations, bye laws that may be passed or notification that may be issued under any labour law in future either by the State or the Central Government or the local authority. The Contractor shall keep the Employer indemnified in case any action is taken against the Employer by the competent authority on account of contravention of any of the provisions of any Act or rules made there under, regulations or notifications including amendments. If the Employer is caused to pay or reimburse, such amounts as may be necessary to cause or observe, or for non-observance of the provisions stipulated in the notifications/bye laws/Acts/Rules/regulations including amendments, if any, on the part of the Contractor, Employer shall have the right to deduct any money due to the Contractor including his amount of security deposit. The Employer shall also have right to recover from the Contractor any sum required or estimated to be required for making good the loss or damage suffered by the Employer.

The employees of the Contractor and the Sub-Contractor in no case shall be treated as the employees of the Employer at any point of time.

3. Protection of Environment:

The contractor shall take all reasonable steps to protect the environment on and off the Site and to avoid damage or nuisance to persons or to property of the public or others resulting from pollution, noise or other causes arising as a consequence of his methods of operation. During continuance of the contract, the contractor and his sub-contractors shall abide at all times by all existing enactments on environmental protection and rules made there under, regulations, notifications and bye-laws of the State or Central Government, or local authorities and any other law, bye-law, regulations that may be passed or notification that may be issued in this respect in future by the State or Central Government or the local authority.

4. In the case of the death of a Contractor after executing the agreement / commencement of the work, his legal heir, if an eligible registered Contractor and willing can execute and complete the work at the accepted tender rates irrespective of the cost of the work.

5. The Contractor shall execute the work in minimum two shifts (Day & Night) for speedy completion of work and to minimize inconvenience to public.

6. The Contractor should have his own laboratory facilities for Quality Control / Quality Assurance of the whole work.

7. Tenderer should have Registered with EPF and EGIS authorities; certification should be produced at the time of tendering OR else before entering in to the Agreement.

SECTION 6: CONTRACT DATA

Items marked "N/A" do not apply in this Contract.

The following documents are also part of the Contract: **Clause Reference**

The Employer is :

[1.1]

Address: The Executive Engineer, Road Infrastructure - TEC Division, BBMP

Name of authorized Representative:

The name and identification number of the Contract is

The Works consists of "**Providing Ramp and concrete flooring to aggregate storage shed, repair to batch mix plant and sheeting to boundary wall at BBMP Batch Mix Plant**".

The start date shall be the date of issue of notice to proceed with the work Section 4
The Intended Completion Date for the whole of the Works is 06 Months

The Site Possession Date is: from the issue of work order. [18]

The Site is located at Sy No 50, **Kannur Village**. [1.1]
The Warranty period is 3 Years from date of completion [27]

The liquidated damages for the whole of the works are [36]
Rs. 0.1 % of the contract price per day

The maximum amount of liquidated damages for the whole of the works is ten percent of final contract price.

The amounts of the advance payment are: [36A]

Nature of Advance	Amount Rs.	Conditions to be fulfilled
Mobilization	5% of the Contract price	On submission of un-conditional Bank Guarantee. (to be drawn before end of 20% of Contract period)

(The advance payment will be paid to the Contractor no later than 30 days after ful filment of the above conditions)

Repayment of payment for mobilization: [36A]

The advance loan shall be repaid ith percentage deductions from the interim payments certified by the Engineer under the Contract. Deductions shall commence in the next Interim Payment Certificate following that in which the total of all such payments to the Contractor has reached not less than I5 percent of the Contract Price or ..... months from the of date of payment of first instalment of advance whichever period concludes earlier, and shall be made at the rate of 7.5% percent of the amounts of all Interim Payment Certificates until such time as the loan has been repaid, always

provided that the loan shall be completely repaid prior to the expiry of the original time for completion pursuant to Clauses 15 and 22.

The date by which "as-built" drawings (in scale 1:100) in 2 sets are required is within 30 days of issue of certificate of completion [41]

The amount to be withheld for failing to supply "as built" drawings or supply of Operation and Maintenance Manuals by the date required is Rs…… [41]

The following events shall also be fundamental breach of the contract : [42.2]

1. The contractor has contravened Sub-clause 7.1 and Clause 9 of CC.

The percentage to apply to the value of the work not completed representing the Employer's additional cost for completing the Works shall be 30 percent. [43.1]

SECTION 7: SPECIFICATIONS

SECTION 8: DRAWINGS

SECTION-9 BILL OF QUANTITIES

Sl. No	Description of Item	Unit	Total Qty	Rate		Amount
				In figures	In words	
1	Supply & installation of Compression spring for Asphalt batch Mix Type Hot Mix plant as per the directions of Engineer-In-Charge of the work.	EACH	8.00			
2	Supply & installation of Roller for Asphalt batch Mix Type Hot Mix plant as per the directions of Engineer-In-Charge of the work.	EACH	10.00			
3	Supply & installation of 1476810 Link chain for Asphalt batch Mix Type Hot Mix plant as per the directions of Engineer-In-Charge of the work.	m	3.45			
4	Supply & installation of 1476994 Chain wheel for Asphalt batch Mix Type Hot Mix plant as per the directions of Engineer-In-Charge of the work.	EACH	1.00			
5	Supply & installation of 1476995 Chain wheel for Asphalt batch Mix Type Hot Mix plant as per the directions of Engineer-In-Charge of the work.	EACH	1.00			
6	Supply & installation of 1469204 BEND "C" FLIGHT ANP 1500 for Asphalt batch Mix Type Hot Mix plant as per the directions of Engineer-In-Charge of the work.	SET	1.00			
7	Supply & installation of 1469207 BEND "C" FLIGHT ANP 1500/2 Asphalt batch Mix Type Hot Mix plant as per the directions of Engineer-In-Charge of the work.	SET	2.00			
8	Supply & installation of 1477408 IGNITION ROD Asphalt batch Mix Type Hot Mix plant as per the directions of Engineer-In-Charge of the work.	EACH	2.00			
9	Supply & installation of 1477409 IGNITION ROD Asphalt batch Mix Type Hot Mix plant as per the directions of Engineer-In-Charge of the work.	EACH	2.00			

Sl. No	Description of Item	Unit	Total Qty	Rate		Amount
				In figures	In words	
10	Supply & installation of 1477410 IGNITION ROD Asphalt batch Mix Type Hot Mix plant as per the directions of Engineer-In-Charge of the work.	EACH	2.00			
11	Supply & installation of 1477412 CONNECTOR FOR Asphalt batch Mix Type Hot Mix plant as per the directions of Engineer-In-Charge of the work.	EACH	4.00			
12	Supply & installation of 1499036 MOD.BURNER NOZZLE BLOCK (15SW) Asphalt batch Mix Type Hot Mix plant as per the directions of Engineer-In-Charge of the work.	EACH	1.00			
13	Supply & installation of 1498969 Nonreturn valve Asphalt batch Mix Type Hot Mix plant as per the directions of Engineer-In-Charge of the work.	EACH	1.00			
14	Supply & installation of 1671786 Fuel PumpAsphalt batch Mix Type Hot Mix plant as per the directions of Engineer-In-Charge of the work.	EACH	1.00			
15	Supply & installation of 1476773 Screen insert 4X3 WD1.2,1190X 3535 Asphalt batch Mix Type Hot Mix plant as per the directions of Engineer-In-Charge of the work.	EACH	1.00			
16	Supply & installation of 1452131 Screen insert 7X7 W/D3MM 1190X3680 Asphalt batch Mix Type Hot Mix plant as per the directions of Engineer-In-Charge of the work.	EACH	1.00			
17	Supply & installation of 1452143 Screen insert 16X16 WD5,1150X121 5 Asphalt batch Mix Type Hot Mix plant as per the directions of Engineer-In-Charge of the work.	EACH	2.00			
18	Supply & installation of 1452146 Screen insert 16X16WD5,1 150 X1620 Asphalt batch Mix Type Hot Mix plant as per the directions of Engineer-In-Charge of the work.	EACH	1.00			

Sl. No	Description of Item	Unit	Total Qty	Rate		Amount
				In figures	In words	
19	Supply & installation of 1476738 Screen insert 40X40WD8,1 150X1650Asphalt batch Mix Type Hot Mix plant as per the directions of Engineer-In-Charge of the work.	EACH	1.00			
20	Supply & installation of 1476783 Screen insert 40X40,WD8,11 50X1300 Asphalt batch Mix Type Hot Mix plant as per the directions of Engineer-In-Charge of the work.	EACH	2.00			
21	Supply & installation of 1451846 SILICON HOSE DIA 203 MM(8") X 4 M LENGTHAsphalt batch Mix Type Hot Mix plant as per the directions of Engineer-In-Charge of the work.	EACH	1.00			
22	Supply & installation of1451370 Pneumatic cylinderAsphalt batch Mix Type Hot Mix plant as per the directions of Engineer-In-Charge of the work.	EACH	2.00			
23	Supply & installation of 1601127 Sealing Kit Asphalt batch Mix Type Hot Mix plant as per the directions of Engineer-In-Charge of the work.	EACH	3.00			
24	Supply & installation of 1451363 Pneumatic cylinder Asphalt batch Mix Type Hot Mix plant as per the directions of Engineer-In-Charge of the work.	EACH	1.00			
25	Supply & installation of 1451375 Sealing kit Asphalt batch Mix Type Hot Mix plant as per the directions of Engineer-In-Charge of the work.	EACH	1.00			
26	Supply & installation of 1476862 CHAIN HALF LOCK Asphalt batch Mix Type Hot Mix plant as per the directions of Engineer-In-Charge of the work.	EACH	2.00			
27	Supply & installation of 1476866 CHAIN FULL LOCK Asphalt batch Mix Type Hot Mix plant as per the directions of Engineer-In-Charge of the work.	EACH	2.00			

Sl. No	Description of Item	Unit	Total Qty	Rate		Amount
				In figures	In words	
28	Supply & installation of 1591992 Float Asphalt batch Mix Type Hot Mix plant as per the directions of Engineer-In-Charge of the work.	EACH	1.00			
29	Supply & installation of 1451291 Solenoid Valve Asphalt batch Mix Type Hot Mix plant as per the directions of Engineer-In-Charge of the work.	EACH	1.00			
30	Supply & installation of 1451291 Solenoid Valve Asphalt batch Mix Type Hot Mix plant as per the directions of Engineer-In-Charge of the work.	EACH	1.00			
31	Supply & installation of 1478005 Pipe Asphalt batch Mix Type Hot Mix plant as per the directions of Engineer-In-Charge of the work.	EACH	1.00			
32	Supply & installation of 1475811 READ SWITCH W/O BRKT Asphalt batch Mix Type Hot Mix plant as per the directions of Engineer-In-Charge of the work.	EACH	10.00			
33	Supply & installation of 1456315 MOISTURE SEPARATOR W/O BRKT Asphalt batch Mix Type Hot Mix plant as per the directions of Engineer-In-Charge of the work.	EACH	1.00			
34	Supply & installation of 1456317 TimerW/O BRKT Asphalt batch Mix Type Hot Mix plant as per the directions of Engineer-In-Charge of the work.	EACH	1.00			
35	Supply & installation of 1476622 TEMP. METERW/O BRKT Asphalt batch Mix Type Hot Mix plant as per the directions of Engineer-In-Charge of the work.	EACH	2.00			
36	Supply & installation of 1596288 Temperature SensorW/O BRKT Asphalt batch Mix Type Hot Mix plant as per the directions of Engineer-In-Charge of the work.	EACH	2.00			

Sl. No	Description of Item	Unit	Total Qty	Rate		Amount
				In figures	In words	
37	Supply & installation of 1478428 LOAD CELL SIGNAL CONDITIONER AT-08rW/O BRKT Asphalt batch Mix Type Hot Mix plant as per the directions of Engineer-In-Charge of the work.	EACH	2.00			
38	Supply & installation of 1478044 RELAY OUT PUT CARDW/O BRKT Asphalt batch Mix Type Hot Mix plant as per the directions of Engineer-In-Charge of the work.	EACH	1.00			
39	Supply & installation of 1477702 Relay Support W/O BRKT Asphalt batch Mix Type Hot Mix plant	EACH	2.00			
40	Supply & installation of 1477703 Relay W/O BRKT Asphalt batch Mix Type Hot Mix plant as per the directions of Engineer-In-Charge of the work.	EACH	2.00			
41	Supply & installation of 1479475 BallValve W/O BRKT Asphalt batch Mix Type Hot Mix plant as per the directions of Engineer-In-Charge of the work.	EACH	1.00			
42	Supply & installation of 1454357 Chain wheel W/O BRKT Asphalt batch Mix Type Hot Mix plant as per the directions of Engineer-In-Charge of the work.	EACH	1.00			
43	Supply & installation of 1454356 Chain wheel Asphalt batch Mix Type Hot Mix plant as per the directions of Engineer-In-Charge of the work.	EACH	1.00			
44	Supply & installation of 1479926 Wear lining Asphalt batch Mix Type Hot Mix plant as per the directions of Engineer-In-Charge of the work.	EACH	40.00			
45	Supply & installation of 1479927 Wear lining Asphalt batch Mix Type Hot Mix plant as per the directions of Engineer-In-Charge of the work.	m	2.00			

Sl. No	Description of Item	Unit	Total Qty	Rate		Amount
				In figures	In words	
46	Supply & installation of 1479928 Wear lining Asphalt batch Mix Type Hot Mix plantas per the directions of Engineer-In-Charge of the work.	EACH	2.00			
47	Supply & installation of 1479929 Wear lining Asphalt batch Mix Type Hot Mix plant as per the directions of Engineer-In-Charge of the work.	EACH	2.00			
48	Supply & installation of 1479930 Wear lining Asphalt batch Mix Type Hot Mix plant as per the directions of Engineer-In-Charge of the work.	EACH	2.00			
49	Supply & installation of 1479931 Wear lining Asphalt batch Mix Type Hot Mix plant as per the directions of Engineer-In-Charge of the work.	EACH	2.00			
50	Supply & installation of 1479932 Wear lining Asphalt batch Mix Type Hot Mix plant as per the directions of Engineer-In-Charge of the work.	EACH	2.00			
51	Supply & installation of 1479934 SEAL LINER R.H Asphalt batch Mix Type Hot Mix plant as per the directions of Engineer-In-Charge of the work.	EACH	2.00			
52	Supply & installation of 1479936 SEAL LINER R.H Asphalt batch Mix Type Hot Mix plant as per the directions of Engineer-In-Charge of the work.	EACH	2.00			
53	Supply & installation of 1479943 GATE LINER Asphalt batch Mix Type Hot Mix plant as per the directions of Engineer-In-Charge of the work.	EACH	20.00			
54	Supply & installation of 1480844 - Countersunk screw Asphalt batch Mix Type Hot Mix plant as per the directions of Engineer-In-Charge of the work.	EACH	200.00			
55	Supply & installation of 1480911 Hexagon nut Asphalt batch Mix Type Hot Mix plant as per the directions of Engineer-In-Charge of the work.	EACH	200.00			

Sl. No	Description of Item	Unit	Total Qty	Rate		Amount
				In figures	In words	
56	Supply & installation of 1480926 Washer Asphalt batch Mix Type Hot Mix plant as per the directions of Engineer-In-Charge of the work.	EACH	200.00			
57	Supply & installation of 1480936 Spring washer Asphalt batch Mix Type Hot Mix plant as per the directions of Engineer-In-Charge of the work.	EACH	200.00			
58	Supply & installation of 1454355 Chain wheel Asphalt batch Mix Type Hot Mix plant as per the directions of Engineer-In-Charge of the work.	EACH	4.00			
59	Supply & installation of Chain wheel Asphalt batch Mix Type Hot Mix plant as per the directions of Engineer-In-Charge of the work.	EACH	4.00			
60	Supply & installation of Chain Link Asphalt batch Mix Type Hot Mix plant as per the directions of Engineer-In-Charge of the work.	EACH	4.00			
61	Supply & installation of Link chain Asphalt batch Mix Type Hot Mix plant as per the directions of Engineer-In-Charge of the work.	m	6.20			
62	Supply & installation of Chimney for ANP O/S Fab Asphalt batch Mix Type Hot Mix plant as per the directions of Engineer-In-Charge of the work.	EACH	1.00			
63	Supply & installation of Chimney Exaust Fan Motor AASLY(Without motor) Asphalt batch Mix Type Hot Mix plant as per the directions of Engineer-In-Charge of the work.	EACH	1.00			
64	Supply & installation of Cone D=1310 W=533 for 18-800 batch Mix Type Hot Mix plant as per the directions of Engineer-In-Charge of the work.	EACH	1.00			

Sl. No	Description of Item	Unit	Total Qty	Rate		Amount
				In figures	In words	
65	Supply & installation of Accessories FK Site Chimney-1450572 batch Mix Type Hot Mix plant as per the directions of Engineer-In-Charge of the work.	EACH	1.00			
66	Painting with synthetic enamel paint of approved brand and manufacture to give an even shade :Two coats on new work after thoroughly brooming the surface to remove all dirt, dust, mortar drops and foreign matter including preparing the surface even and sand paper smooth, cost of materials, labour complete as per specifications and as directions of Engineer-In-Charge of the work	SQM	5742.20			

(1) Item for which no rate or price has been entered in will not be paid for by the Employer when executed and shall be deemed covered by the other rates and prices in the Bill of Quantities (refer: ITB Clause 11.2 and CC Clause 37.2).
(2) Unit rates and prices shall be quoted by the Tenderer in Indian Rupees.
(3) Where there is a discrepancy between the rate in figures and words, the lower of the two will govern. [ITT Clause 24.1(a)]

(4) Where there is a discrepancy between the unit rate and the line item total resulting from multiplying the unit rate by quantity, the unit rate quoted shall govern [ITT Clause 24.1 (b)]

SECTION 10: FORMAT OF BANK GUARANTEE FOR SECURITY DEPOSIT

To: ..... *[name of Employer]*
..... *[address of Employer]*

WHEREAS _____ (hereinafter called "the Contractor") has undertaken, in pursuance of Contract No. _____dated _____to execute "**Providing Ramp and concrete flooring to aggregate storage shed, repair to batch mix plant and sheeting to boundary wall at BBMP Batch Mix Plant"** AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as security for compliance with his obligations in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee;

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf of the Contractor, up to a total of Rs._____Rupees_____ _____, and we undertake to pay you, upon your first written demand and without cavil or argument, any sum or sums within the limits of _____as aforesaid without your needing to prove or to show grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the Contractor before presenting us with the demand.

We further agree that no change or addition to or other modification of the terms of the Contract or of the Works to be performed there under or of any of the Contract documents which may be made between you and the Contractor shall in any way release us from any liability under this guarantee, and we hereby waive notice of any such change, addition or modification.

This guarantee shall be valid until 30 days from the date of expiry of the Defects Liability Period.

Signature and seal of the guarantor _____
Name of Bank _____
Address _____
Date _____